

**FDP Form 10a - Bid Results on Civil Works**


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

**Republic of the Philippines**  
**CIVIL WORKS BID-OUT**

**Municipality of Compostela**  
**Second Quarter, CY 2022**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		Re-bid: Concreting of Road 1 Clarin Purok 4 Poblacion	1,958,696.41	Purok 4 Poblacion	LLM UNIFIED BUILDERS & TRADING CORP.	Kapalong, Davao Del Norte	1,945,645.68	April 12, 2022	90 Calendar Days
		Re-bid: Concreting of Road 1 - Fatima Purok 11 Poblacion	1,940,177.70	11 Poblacion	LLM UNIFIED BUILDERS & TRADING CORP.	Kapalong, Davao Del Norte	1,927,346.31	April 12, 2022	90 Calendar Days
		Re-bid: Concreting of Road 3 - Fatima Purok 11 Poblacion	1,755,328.45	11 Poblacion	LLM UNIFIED BUILDERS & TRADING CORP.	Kapalong, Davao Del Norte	1,744,410.87	April 12, 2022	90 Calendar Days
		Concreting of Road 2 - Fatima Purok 11 Poblacion	2,027,638.17	Purok 11 Poblacion	INFRAWORX CORPORATION	Davao City	2,012,964.64	05-May-22	90 Calendar Days
		Re-bid: Construction of Box Culvert at Batutu Creek (Ilang-Ilang St.)	2,500,000.00	Poblacion, Compostela	LITO HEAVY EQUIPMENT AND TRUCKING SERVICES	Maragusan, Davao de Oro	2,433,243.19	05-May-22	90 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**EDWARD N. DAGATAN**  
BAC Secretariat Head

  
**LUCEÑA I. PAQUEO**  
BAC Chairperson