



NOTICE OF POSTPONEMENT & RE-SCHEDULING Of the Opening of Bids

No.	Project ID No.	PR No.	Particulars	ABC (P)
1.	2022-102	100-4411-2022-08-1167	Purchase of Hematology Machine for Laboratory - MHO	500,000.00
2.	2022-103	300-9940-2022-09-1189	Purchase of Medical Paraphernalia for Emergency Use - MDRRMO	131,100.00
3.	2022-104	300-9940-2022-08-1085	Purchase of Medicines Paraphernalia for Emergency Use - MDRRMO	218,364.00
Total				849,464.00

The re-scheduling was made due to the conflict of schedule of the majority of the BAC members.

This notice is being issued in accordance with Sec. 29 of the 2016 revised IRR of RA 9184 and for purposes of any delay.

Please be guided accordingly to the new schedules:

Original Schedule	New Schedule
1. Bid Opening – September 22, 2022 @1:30 p.m.	1. Bid Opening - September 23, 2022 @1:30 p.m.

The Bid Opening shall be conducted at the Office of the Bids and Awards Committee (BAC), 2nd Floor, Municipal Hall Building, Dagohoy St., Poblacion, Compostela, Davao de Oro which shall be open to Bidder.

For guidance and information of all concerned.


LUCELIA L. PAQUEO
BAC Chairperson