



Republic of the Philippines  
Province of Davao de Oro  
MUNICIPALITY OF COMPOSTELA  
**BIDS AND AWARDS COMMITTEE**  
CP#: 0909-279-9827



## NOTICE OF POSTPONEMENT


### For the Re-bid: Construction of Concrete Drainage Canal at Bolohaton Settler's Village

This Notice of Postponement is issued due to the declaration of Non-Working day on December 26, 2022. The new schedules of activities are as follows:

Activity	Reference	MODIFICATION/AMENDMENT	
		From	To
Pre - Bid Conference	Invitation to Bid - Item No. 6	December 26, 2022, 1:30 p.m.	December 29, 2022, 9:00 a.m.

Issued this 23<sup>rd</sup> day of December, 2022 at the Office of the BAC Secretariat, Compostela, Davao de Oro.

For proper guidance and information of all concerned.

  
**LUCELIA L. PAQUEO**  
BAC Chairperson